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Request for Proposal

This information was developed in a format to facilitate the preparation of responses to this Request for Proposals (RFP) and the 
subsequent evaluation of those responses. There are several vendors who provide the type of equipment/service that The 
District desires to meet their future AV needs through this competitive selection process. The requirements noted in this RFP 
are designed to assist in the selection of the vendor that best meets The District's needs. It is expected that all proposing 
vendors have carefully read and understood the RFP documents, and surveyed all spaces involved in this project. The proposal 
review will be focused on the vendor that indicates the best understanding of the project and best demonstrates an ability to 
complete the project with the highest quality and lowest cost within the approved schedule.

All Proposals must be signed by a duly authorized official representing the vendor. Please be sure to fill out all of the forms at 
the end of this document.
 
Only written communication from The District may be considered binding. The District reserves the right to terminate the 
selection process at any time and to reject any or all Proposals. The contract will be awarded to the vendor whose overall 
Proposal best meets the requirements of The District.
 
The District shall not be liable for any pre-contract costs incurred by interested vendors participating in the selection process.

The contents of each vendor's Proposal to The District, including technical specifications for hardware and fees, shall remain 
valid for a minimum of 90 calendar days from the Proposal due date.
 
Consolidated HS D230 will require the vendor selected to agree to include the contents of this Request for Proposals and all 
representations, warranties, and commitments in the Proposal and related correspondences as contractual obligations when 
developing final written contracts for equipment and software.

The District may be awarding a contract to a single or multiple vendors.

Estimated Schedule:

During the selection process, the District will review the submitted Proposals and equipment. Using subsequent interviews, 

demonstrations, reference checks, and site visits, The District will then pick a final preferred vendor(s). The District will 

negotiate final pricing and terms and conditions with the preferred vendor(s). The following is the current estimated schedule, 

as defined by The District and can be changed at its discretion:
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Process Step Estimated Date(s)

Request for Proposals Issued November 5,2021

Recommended Vendor Walk Through November 10, 2021

Final Date for Questions November 17, 2021

Publish Addendum (Q&A) November 19, 2021

Proposals Due December 3, 2021

Final Vendor Selection December 17, 2021

Building & Finance Committee Review January 18, 2022

Presentation of Recommendation to Board January 27,2022

Start of Project February 2022

Substantial Completion of Project April 2022

Final Completion of Project May 2022



Request for Proposal (Continued)

Response  Documents: 
• Technology (AV) RFP (this document)

• Response Form – must be filled out and submitted

Notice of Acceptance: 
Vendor must send an email to dave.seiling@salasobrien.com no later than 11/12/2021 with intent to respond. 

 Pre-Submittal Meeting and Site Walk

Before submitting a proposal for work on any project, each vendor shall carefully examine the project site and the RFP 
documents, fully inform itself of existing conditions and limitations of the project sites, rely entirely upon their own judgment in 
making the proposal, and include in its own proposal all sums sufficient to provide all work required by the RFP documents. 
After the submission deadline, no additional allowance will be made for changes in project scope and/or price due to work, 
which would have been apparent, by examination of the documents and sites. By submitting a proposal, each contractor shall 
be held to represent that they have made the examination in complete detail and have determined beyond doubt that the 
documents and existing conditions are sufficient, adequate and satisfactory for completion of the work.

Wednesday, 11/10 at 8am at Stagg High School located at 8015 W. 111th Street, Palos Hills, IL 60465

Final proposal submittal format: 
All proposals must include the completed submittal form (in excel format only, PDF will not be accepted).  This form along with 
the contractor's written proposal (submitted in PDF format) shall be submitted in electronic format and shall be of appropriate 
size to be sent via email.  

The District reserves the right to the following:

• Accept the Proposal that is, in its judgment, the best and most favorable to the interests of the District,

• To reject the low price Proposal,

• To accept any item of any Proposal,

• To reject any and all Proposals,

• To waive irregularities and informalities in any Proposal submitted or in the Request for Proposals process.

E-Mail Proposal to: 
Salas O’Brien 
Dave Seiling | dave.seiling@salasobrien.com 
CC: Marce Gonzalez

 
Proposal submittal requirements: 
• Scope of work description 
• A photo-copy of the current manufacturer’s certification 
• Price breakout as requested on response form 🡪 Unit and alternate pricing as requested 
• Schedule of values with expected payout amounts by month including deposit requirements 
• List of any clarifications or exclusions (if required) 
• Standard terms for change orders – labor hourly pricing, material markup, overhead and profit percentages 
• List of (3) Recent projects of similar size and scope with contact information 
• Provide backlog and logistics concerns over completing installation of equipment in March 2022
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https://www.google.com/maps/place/8015%20W.%20111th%20Street%20Palos%20Hills%20IL%2060465


Request for Proposal (continued)
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Criteria Percentage

Price 30%

Ability to Support RFP Requirements 20%

References and Experience 20%

Ability to Offer Turn-Key Solution 20%

Project Management 5%

Timeline 5%

Prevailing Wage Requirements

Requirements

A. Contractor and each subcontractor shall comply with requirements of the Prevailing Wage Act, 820 ILCS 

130/0.01 et seq., as it may be amended.

B. If, during the course of work under this contract, the Department of Labor revises the prevailing rate of hourly 

wages to be paid under this contract for any trade or occupation, the Contractor shall have the sole 

responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by the Contractor and 

all subcontractors to each worker to whom the revised rate is applicable. Revisions of the prevailing wage, as 

set forth above shall not result in an increase in the Contract Sum.

C. The Work consists of the Security Camera and Cabling installations at all locations of Consolidated High School 

District 230.

Acts and Ordinances

A. See the Prevailing Wage Act, 820 ILCS 130/0.01 et seq.

B. The work of this project will be governed by the Illinois Department of Labor Prevailing Wage Rates for Cook 

County. In an effort to reduce the number of printable pages in the package, this document is included, by 

reference only, in its entirety.

C. If your firm requires a copy of the document for review, please visit the Illinois Department of Labor’s Website 

at http://www.illinois.gov/idol.

http://www.illinois.gov/idol


Project Background

General:  This program is for three related High School AV projects. The three High Schools are Carl 
Sandburg High School, Amos Alonzo Stagg High School, and Victor J. Andrew High School. The District 
requires a cost to furnish and install a new AV Ecosystem that will begin with this project and grow to 
encompass all AV across the campuses. A single vendor providing all systems is preferred. The responding 
vendors must provide proposals for turn-key installations including labor, field coordination, products 
specified, and additional installation materials and supplies as required for a complete system.

The systems are presented as a basis of design with specific products and features.  Alternate products will 
be reviewed and accepted from vendors.  Assumptions will need to be identified in proposals for the 
installation of the systems.  Each system is designed as a “kit” which will be further coordinated with the 
final vendor(s).

IPTV System:  A district-wide IPTV system shall be provided to allow the distribution of live television and 
signage across all three schools.  All networking components and fiber are existing.  The district will 
provide all signal sources.  The proposal shall include the first 16 channels of encoding and 24 TV boxes.

Gymnasium AV: A typical enhanced audio reproduction system for the largest gymnasium at each school 
with an upgraded projector and screen.  Some schools have existing components that may remain in place 
and only portions of this kit will be purchased at this time.  All schools will be upgraded to the new AV 
ecosystem with IP video distribution and wireless presentation (video and Bluetooth audio).

Stadium Press Boxes: Stadiums press boxes have varied systems for audio reproduction.  The goal is for 
these spaces is to enhance the output and quality of the systems to allow for better voice and music 
reproduction for games and graduations.

Event Rig: Major events require a local live mixing console, several microphones, auxiliary inputs and the 
ability to broadcast.  This rig will provide a mobile cart that will combine these functions and will allow the 
AV to be distributed locally on the IPTV system and externally to a live stream provider.
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Standards & Quality Assurance

References for standards, certifications and best practices from all relevant sections or chapters shall 
apply to this project:

– ADA: Americans with Disabilities Act
– AHJ: Local Authority Having Jurisdiction including local laws and labor regulations
– AIA: American Institute of Architects
– ANSI: American National Standards Institute
– ASIS: ASIS International
– ASTM: American Section of the International Association of Testing Materials
– AVIXA: Audiovisual and Integrated Experience Association
– BISCI: Building Industry Consulting Services International
– EIA: Electronic Industries Alliance
– FCC: Federal Communications Commission
– IBC: International Building Code (including local code amendments)
– IEEE: Institute of Electrical and Electronics Engineers
– ISO: International Organization for Standardization
– NEC: National Electric Code (including local code amendments)
– NFPA: National Fire Protection Association
– OSHA: Occupational Health and Safety Association
– TIA: Telecommunications Industry Alliance
– UL: Underwriters Laboratories
– For any instance that multiple organizations provide direction on a specific scope, the strictest guideline 

shall be followed.

QUALITY ASSURANCE & QUALIFICATIONS
– Carefully examine the drawings, specifications, visit the site and become familiar with the local conditions 

relating to the work.
– Discovery of any conflicting design information or any design intentions which are not readily interpreted 

shall be referred to the engineer for further description or illustration prior to any product selection or 
execution of work.

– Discovery of any materials or equipment which are damaged, unsuitable, incompatible, or non-compliant 
with applicable codes, laws, ordinances, or regulations shall be brought to the direct attention of the 
engineer.

– Manufacturer: Company specializing in the manufacturing of the products specified in this section with a 
minimum of seven years of documented experience, ISO 9001 or equal certification, and with facilities 
within 100 miles of the project location.  Identify country of origin of all products.  Products manufactured 
in the USA are preferred.  All products must be listed by a nationally recognized testing agency UL, ETL or 
equal.

– Supplier: Authorized distributor of specified manufacturer with a minimum of ten years documented 
experience with local stock for service and maintenance of specified components.

– Installer: Company specialized in the installation of the products specified with a minimum of five years of 
documented experience and three project of similar size and scope within the past 24-months.

– Servicing: Authorized factory-trained fulltime staffed service department with a minimum of five years of 
documented experience specializing in the servicing of the products specified with service facilities within 
50 miles of the project.

– Certified Dealers: The prime contractor must be certified by the manufacturer to furnish, install, and 
service all specified products.

– Insurance: Must be insured to the requirements set at the greatest extent of the building owner, landlord, 
general contractor or client.

– Certified Practitioners: At least two full time staff members assigned to the project team must be certified 
in by AVIXA with one being CTS-I and another CTS-D.

– Must be licensed in the state of Illinois to do business
– Must have experience with similar projects over the past five years

7



Submittals
•Proposal

– Written Proposal: narrative scope of work.
– Equipment List: manufacturers, models, quantities.
– Pricing Breakdown: labor, materials, tax, permit for each system
– Unit Pricing: typical location for each standard symbol on the drawing including equipment, cabling, and 

installation labor.
– Product Cut Sheets: for all substituted products.
– Certifications: provide copies of manufacturer certifications for all products proposed within the project 

scope.
– Extended Warranty: pricing for extending the full warranty period from 12-months to 60-months on an 

annual basis with recommended preventative maintenance visits included.
– Insurance: certificate provided with the project named.
– References: provided with contact name, phone number and email for three projects of similar size and 

scope completed within the past three years.
– Project Team: organizational chart with applicable certifications for all team members to be assigned to the 

project.

•Project Kickoff
– Mock-up Submittal: of physical samples for client approval with faceplate colors and labels, jack colors, and 

cable colors and labels.
– Product Data: for all products, equipment, cabling, and materials proposed to be installed on the project.  All 

be approved prior to ordering.
– Shop Drawings: submittal containing dimensioned installation drawings for all components with 

interconnection details and required sequence of operations.
– Seismic Qualification Certificates: as required by local jurisdiction.

•Project Close Out
– Test Reports: indicating satisfactory completion of tests and inspections required by this specification and 

the standards referenced herein.
– Manufacturer’s Instructions: indicating application conditions and limitations of the use stipulated by 

product testing agency specified under regulatory requirements.  Include instructions for storage, handling, 
protection, examination, preparation, and installation of product.

– Record Documents: of actual locations of equipment, devices, and interconnecting wiring with field 
identifying labels.  Provide one laminated copy to be hung at each head end or rack location.

– Letter of Warranty: with contact information for service and support.
– Extended Warranty: of manufacturer’s extended warranty of products.
– Maintenance Data: including instructions for safe operating procedures, replacement parts, and 

troubleshooting diagnostics.
– User Guide: Custom document laminated with step-by-step instructions for all customized programs, 

software, interfaces, and systems.
– Ownership of Code: all customized software/code must be handed over to the owner at the completion of 

the project in without any encryption or passwords.
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Warranty & Service
•Upon substantial completion of the project, a full 12-month labor, workmanship, and material warranty 
shall apply to all new components.
•The cabling system shall be warranted labor and materials for no less than 15-years by the manufacturer.
•During the 12-month warranty period, the installer shall replace defective or malfunctioning items 
subjected to normal use at no cost to the owner within a 24-hour period.
•Within the period 90-180 days after the turnover of the project, the installer shall visit the site to verify 
all components are satisfactory to the client and all systems are performing as designed.  At this time, 
service packs and firmware shall be updated while additional training provided.
•SLA: service level agreement must be provided by the installer for the warranty period:

– Working Hours (M-F 8AM – 5PM)
– Live Person Telephone Response within 1-hour
– On-Site Support within 4-hours
– Non-Working Hour (M-F 5PM – 8AM and Weekends)
– Live Person Telephone Response within 4-hours
– On-Site Support next business day

● Structured Cabling System Warranties

○ Provide any and all registrations from the manufacturers for the installed cabling system.

○ All additional warranties that may be placed on the installation by the Cabling Contractor due to 

affiliation with the material vendor are to be noted.

○ Materials and workmanship hereinafter specified and furnished shall be fully guaranteed by the 

contractor for a minimum of One (1) year (the Term) from transfer of title against any defects. The 

contractor at no additional cost to the customer shall correct defects, which may occur as the result of 

faulty materials or workmanship within the Term after installation and acceptance by the customer. 

The contractor shall promptly, at no cost to the customer, correct or re-perform (including 

modifications or additions as necessary) any nonconforming or defective work within the Term after 

completion of the project of which the work is a part. The contractor’s warranties shall commence with 

acceptance of/or payment for the work in full.

○ The contractor shall provide through the cabling manufacturer(s) an extended product and application 

assurance warranty for a minimum of Twenty (20) years that covers the passive components of the 

system (I.e., cable, and connectivity components that makeup the passive data and 

telecommunications signal transmission infrastructure).
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Project Delivery

•GENERAL
– All installation shall be completed in a neat, efficient, and workmanlike manner.
– Do not install equipment and materials that have not been submitted to, reviewed and approved by the 

Engineer.
– All installation shall be completed in accordance with manufacturer’s recommendation and industry best 

practices.
– All installation shall take place only after full coordination is completed.

•Site Observation
– The engineer shall perform site observations throughout the project.
– Reports generated from observations shall notify installers of issues and deficiencies.
– The installer shall notify the engineer at least ten days prior to closing walls, ceilings, and raised floor, etc. 

to ensure inspections can be completed

•Change Orders, Modifications, Revisions and Directives:
– When revisions are made to the project with a drawing, sketch or narrative request, a change order must 

be submitted and approved in accordance with the installer's contract prior to any work commencing - all 
change orders must include additions and deductions in scope.

– Change orders must include a full listing of deductions and additions for labor and materials at the same 
rates proposed on the original contract.

– Field direction by the owner or engineer shall not be considered approval for any change in scope or cost.  
All changes to the scope must be presented in a formal change order.

– Unit costs must be equal for the project duration to adds, changes, and deducts.

•SCOPE DELINEATION
– Multiple trade scope delineation must be identified in proposal and coordinated with owner

•Final design
– The AV installer is required to complete the final design based upon the intent and major components 

listed herein.
– All work proposed from these documented shall be complete and fully functional systems.

•Control systems and user interface
– Final user interface shall be verified with the client during the submittal phase for all touch panels, button 

controllers, and other control elements.
– The user interface must meet the functionality described in the summary and conform to any known client 

standards.
– Maps must be provided on the control interface to provide visual indication of input and output locations.
– Custom user interfaces shall follow AVIXA documented best practices and created to be user friendly with 

minimal training.

•Input location cords
– End user input location cords will not be listed in the equipment list unless it is fixed within a device 

(cubby, etc.)
– The installer shall provide a user connection cable for each input location and each input connection type.

•Signal transmission
– All cabling required for the system shall be provided by the AV installer unless noted otherwise.
– Any network data locations identified to be provided by the Communications installer shall be excluded 

from the AV installer’s scope of work.
– All cabling shall be certified for the intended purpose and fall within the guidelines of the manufacturer of 

both ends of equipment.
– All digital transport encoders, decoders, baluns, or other required active components shall be provided by 

the AV installer within the base scope of work.
– All AV and signal transmission exceeding 15-feet shall be converted to a digital UTP cabling system.
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Project Delivery

•Signal Processing
– All display native resolutions shall be identified for the client and input shall be scaled to that 

resolution.
– The following requirements shall be set a baseline standard for all display devices or separate 

processing components that may not be listed in the equipment list:
• Up/Down Scaling: Horizontal, Vertical, and Diagonal averaging
• De-Interlacing: Motion Adaptive
• Color Depth: 10-bits
• Chroma Sampling: 4:4:4
• Re-Sync: Automatic

•Audio
– For all spaces controlled by digital signal processors, the AV installer must provide full 

programming, tuning, balancing, and commissioning.
– Analog, IP, or USB interface shall be confirmed prior to ordering any equipment.
– Automatic gain shall be configured and a maximum of 6dB noise cancellation used.
– Microphone muting requirements shall be presented to the client prior to programming for 

acceptance of standard operating procedures.

•PROJECT MANAGEMENT, SCHEDULE, COORDINATION & SEQUENCING 
– The installer shall provide a single point of contact for the project team for coordination of 

schedule and interdisciplinary items.  The project manager must be technically knowledgeable 
about the products and systems being provided.

– The installer shall provide a detailed construction schedule with hard dates for completion of; 
rough-in, cabling, terminations, testing, programming, commissioning.  The project schedule 
must be completed in a format that can be imported into the master project schedule.

– Continuity of all service will be maintained in all areas that will be occupied or temporarily 
relocated during the project.

– Any service interruption must be scheduled with at least seven days of notice to the owner.
– Include premium time for any work required to comply with the project schedule.
– Field Locations: verify locations of outlets, closets, equipment rooms, raceways, etc. prior to 

rough-in.
– The installer shall coordinate with the owner, project manager and/or general contractor on the 

sequencing of the trades required within these documents, supporting these, and required by 
these for the entire lifecycle of the project.

– Cooperation and coordination is required with all trades:
• The work will be performed so that the progress of the entire project will not be delayed or interfered 

with.
• Keep fully informed as to the shape, size, and position of all openings required for all apparatus and 

give information in advance to building openings into the space.
• Furnish and set in place all sleeves, pockets, supports, and incidentals.
• Coordinate exact locations and rough-in dimensions of all work before installation and make all final 

connections as required.  
• Attend project coordination meetings to coordinate work of this section, pathways, and work of other 

trades phasing and project requirements.
• All furniture devices must be coordinated with the General Contractor, Furniture Vendor, and Owner 

for size and location of penetrations.
• Equipment rack space and locations shall be coordinated with the General Contractor and owner.
• Network and phone requirements must be coordinated 6-weeks prior to system turnover.
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Project Delivery

•EXAMINATION
– Verify that the interior of the building has been protected from the weather.
– Verify that the cable tray system and conduit raceway system is complete and supported.
– Verify that conduit stubs are installed with bushings.

•PREPARATION
– Completely and thoroughly swap raceway prior to pulling cable.
– Prepare all rooms, floors, walls, and furniture to ensure the condition is suitable for the installation 

of new components.

•ALTERATIONS AND DEMOLITION
– Refer to drawings for alterations and demolition required.
– Refer to room scope for equipment reuse.

•TESTING
– All provided scope shall be tested and reported with ah certification from the installer and the date 

and time the testing took place.
– All active components shall be tested based upon the designed criteria for the system and a 

pass/fail test for all features shall be provided.
– All systems shall be fully commissioned by the installer.  Follow the AVIXA standard room 

commissioning form for each space with AV.
– TRAINING
– The installer shall provide full end user training of all devices, components, and systems.
– The training session(s) must be scheduled in advance with a syllabus of all topics.
– The training must be presented by a factory trained and certified technical expert.
– Training shall be included at no additional cost to the owner and satisfied upon acceptance and full 

understanding of the system by the owner.
– Minimum training components shall include:

• Review system capabilities and features
• Review device locations and record drawings
• Review each system
• Review each function of each system
• Identify procedures for all standard owner functions
• Present advances functions and user customizations as required
• What to do if something goes wrong
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Cabling Requirements

All data cabling must follow the following district standards:

● The contractor shall be responsible for providing and installing the new data cabling as indicated on 

the drawings for a complete installation.

● The contractor is to furnish and completely install the specified keystone biscuit box, jacks, cable, 

raceway components, and machine printed labeling required for a complete installation.

● Typical data drop locations will be comprised of a Plenum Rated Cat-6 1-Gig UTP cable terminated 

within a single port surface mount box on a Cat-6 1-Gig RJ45 jack/module. The contractor is to coil 

15’ (feet) of additional cable at each location for future relocation.  Manufacturer of cable and 

connectors shall be one of the following: Hubbell, Leviton, Panduit, CommScope, Belden, Legrand.   

● Within each wiring room, the Cat-6 1-Gig, 4-pair UTP cables will be terminated on existing blank 

patch panels until filled. New 48-port blank patch panels mounted in existing 19” equipment 

racks/cabinets as needed with customer approval.

● Category-6 1-Gig Patch Cords shall be provided by the contractor and installed. Patch cords shall be 

the same manufacturer as the installed cabling and connectors.

● The contractor is to furnish the labor and materials to install the specified data cable from the drop 

location to the respective wiring room.  Cabling will be routed from the drop location to the 

respective wiring room through plenum ceiling spaces. Overhead routing of cable is to be supported 

within existing Cat-5 J-hooks secured to the structure above. Where existing J-hook pathways do not 

exist, this contractor shall be responsible for providing and installing new J-hook pathways. New 

J-hooks shall be installed 4’ on center along the cable path up to the data drop location.

● The contractor shall be responsible to provide and install metal conduit sleeves and firestopping at 

all penetrations through floor and fire-rated walls where existing data cable pathways do not exist.

● The contractor is to perform Test and Certification of the newly installed cabling system and is to 

provide test result documentation certifying that the cabling system meets industry standards.  All 

cables are to be tested with a hand held cable tester having ISO Level IV and TIA Level IIIe accuracy 

(minimum) for Category 6 / Class E certification. Test reports are to be printed and assembled in 

binders as well as submitted in native electronic format. Contractor will provide all appropriate 

software and licensing to allow the Owner to view the electronic form of the test results.

● The contractor shall furnish to the owner legible record documents which will reflect any changes 

made to the design during the installation.

● The contractor shall furnish record documents including computer generated AutoCAD as-built 

drawings showing the new data drop locations and drop ID labeling.
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Overview Plan - STAGG
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Overview Plan - SANDBURG
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Overview Plan - ANDREW
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IPTV System

• Equipment Note: Unless noted otherwise, all components listed represent the basis of design 
for major components of each system.  Additional parts, pieces, software and labor are required to 
deliver a full and functional system.  Substitutions for components will be accepted with responses 
and reviewed for comparable function and features to the basis of design.

• Use Case
– Distribution of HD video over existing ethernet infrastructure

– Installation at the district admin center (main server room)

• Head End
– Rack & Power (No Substitutions)

• APC – AR3810 AV Rack

• Qty of 2 – APC – AP7532 Plug Strip 

• Qty of 8 – APC – AR8122 Vented Shelf 

• APC - SRT3000RMXLA

– Include one additional battery pack

– Include Network Card 

– Include 5-year SmartConnect support agreement

– Chassis Encoder
• Z-Band Z-IP Chassis 10U

• Qty of 4, Z-Band Z-IP StreamC REM (HDMI total of 16 inputs day-1)

• Input(s)
– HDMI Based inputs will be furnished by the district

• Decoder(s)
– Provide Qty 24 IPTV set top boxes – Z-Band Z-IP Decode 400 with alternate price 

for Amino 150H decoder.

– Provide Licensing and setup for computer-based PC and Mobile device 
decoding of up to 100 concurrent streams

• Configuration
– Provide labor, programming and support to configure system on the district 

core network.

– Provide installation and licensing for Z-IP Portal
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Gymnasium Upgrade

• Use Case
– Local Music, Video and Audio Reproduction, Microphone

• Display
– Ceiling Hung Projector with enclosure and wall mounted drop down screen

• Projector: Epson – Pro L1750UNL
• Enclosure: Chief – PG3A
• Mount: RPA
• Decoder: QSC – NC-32-H Peripheral Mode
• Hang approximately 15’ of 1.5” NTP piping for support to structure above
• Power installed by school’s electrician

• Input(s)
– Wireless Presentation Device

• Mersive – Solstice Pod

– HDMI Input
• QSC – NV-32-H Core Mode located in closet

– Bluetooth Input
• QSC – unBT2A located near touch panel

– Microphone & Rig Cart Input
• QSC – I/O-8 Flex with 2x XLR Input please located near touch panel

– Wireless Microphone Kit
• Shure ULX-D – Include receiver, handheld mic, lavalier mic, charging stand, 

rechargeable batteries

• Audio
– New Active Line Array 180-degree x 72-degree coverage hanging from the 

ceiling near the projection wall of the gymnasium with subwoofer tops
• QSC – KLA12 (quantity of 6)
• QSC - KLA181 (quantity of 2)
• QSC – I/O-8 Flex (4 outputs to each array - sub, top, middle,  bottom)

• Conferencing
– USB connection for connection of laptop in rig cart

• QSC – I/O-USB Bridge – include wall plate near touch panel

• Control
– Touch Panel

• QSC – TSC-55w-G2 – located on the wall within 20’ of the equipment above

– Control Processor/DSP – NV input as noted above
– Provide enclosure / rack for equipment in closet (approximately 8U rack)

• Cabling: Assuming data cabling will be existing at this time.
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Gymnasium Upgrade
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USB HDMI XLR Bluetooth
NOTE: This diagram is to help understand the general 
intent of the system and put color on the narratives.  
The final interconnections and design for a complete 
and function system is expected by the vendor.



Stadium Press Box Upgrade

• Use Case
– Local Music and Audio Reproduction, Microphone

• Display
– None

• Input(s)
– Bluetooth Input

• QSC – unBT2A located near touch panel

– Microphone & Rig Cart Input

• QSC – Core-8 Flex with XLR Input in press box for wired and wireless mics.  Future XLR inputs 
at the field for the RIG KIT.

– Wireless Microphone Kit

• Shure ULX-D – Include receiver, handheld mic, lavalier mic, charging stand, rechargeable 
batteries

– Wired Microphone

• Shure SM58 (include cable and gooseneck mount)

• Audio
– 8-Channel Amplifier

• QSC CX-Qn 8K8

– Speaker Stack

• Subwoofer: QSC – ADS112sw

• 2x Mid-high: QSC – ADS12

• Quantity of 4 – two will mount directly to press box and 2 will mount to the stands.  Conduit 
and mounting structure will be provided by the district. 

• Conferencing
– None

• Control
– Touch Panel

• QSC – TSC-55w-G2 – located in press box

– Control Processor/DSP – audio input as noted above

– Provide enclosure / rack for equipment in closet (approximately 20U rack)

• Cabling: Assuming data cabling will be existing at this time.
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Stadium Press Box Upgrade
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NOTE: This diagram is to help understand the general 
intent of the system and put color on the narratives.  
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Rig Kit

• Use Case
– Live Mixing and Broadcast of Audio & Video

• Display
– HDMI Output for Projector from IPTV or IP streaming device

• Rack
– SKB Gig Rig

– Furman Power conditioner

• Video Mixer
– Roland V-8HD HD video switcher

– Provide (1) Decoder QSC – NC-32-H Peripheral Mode tied into video mixer

– Additional inputs connected as needed

– Video output to the Encoder and the Local Display (as needed)

• Audio Input(s)
– Mixer 

• Mackie – 1604VLZ4 (with rack rails)

• Yamaha CM500 Headphones with microphone

– Bluetooth Input

• QSC Axiom BT1

– Wireless Microphone Kit 

• Shure ULX-D
– (4) Handheld

– (4) Lavaliers

– 8-channel receiver

– Antenna kit

– Charging base with rechargeable batteries

– Wired Microphones

• Furnished by school

• Audio Output(s)
– XLR outputs only for power speakers or connections to built-in audio systems

• Conferencing
– Integrated QSC I/O USB Bridge for camera and conferencing connection

• Streaming
– Provide (1) Encoder for IPTV system 

• Control
– Local Control

• Cabling: Assuming data cabling will be existing at this time.
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END OF DOCUMENT

Attachments Follow
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ATTACHMENT 1

PRICING TEMPLATE - Please review the pricing template included as an Excel Attachment.

24



ATTACHMENT 2

PROPOSER INFORMATION AND AUTHORIZATION

 

The undersigned hereby affirms that:

 

*  He/She is a duly authorized agent of the Proposer.

 

*  He/She has read and agrees to the Proposal.

 

I certify that I am submitting the following offers as my firm's Proposal.  I understand by 
virtue of executing and returning with this Proposal this required response form, I further 
certify full, complete, and unconditional acceptance of the contents of this Proposal.

 

Print Name:____________________________   Title:__________________________  

 

Company Name:___________________________________________________

Address:________________________________________________________________

City:__________________        State:_______   ZIP:____________ 

Telephone:____________   

 

E-Mail:__________________________________

 

Signature___________________________________ Date:
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ATTACHMENT 3

CERTIFICATE OF ELIGIBILITY TO BID

 

_______________________________________ (Contractor), pursuant to Section 33E-11 
of the Illinois criminal code of 1961 as amended, hereby certifies that neither (he, she, its) 
partners, officers, or owners of (his, her, its) business have been convicted in the past five 
(5) years of the offenses of bid-rigging under Section 33E-3 of the Illinois Criminal Code of 
1961 as amended and that neither (he, she, its) business has ever been convicted of the 
offense of bid-rotating under Section 33E-4 of the Illinois Criminal code of 1961 as 
amended.

 

The Contractor further certifies that neither (he, she, its) partners, officers, or owners of 
(his, her, its) business is barred from bidding for or entering into a contract under Section 
10-20.21 of the Illinois School Code (105 ILCS 5/10-20.21) and the Contractor 
acknowledges that the District may declare the contract void if such certification is false.

 

Signature of Contractor: ______________________________________

 

Title:  _____________________________________________________

 

Date:  _______________________________
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ATTACHMENT 4

ANTI-COLLUSION CERTIFICATION OF COMPLIANCE

 

______________________________________, being first duly sworn, deposes and says:

                      (print name)

 

that he/she is__________________________  of ________________________________                                                             

                (owner, president, partner, etc.)                     (name of company)

 

the party making the foregoing Proposal, that this Proposal is genuine and not collusive or 
sham; that Contractor has not colluded, conspired, connived or agreed, directly or 
indirectly, with any person, to put in a sham Proposal or to refrain from bidding, and has 
not in any manner, directly or indirectly, sought by agreement or collusion, or 
communication or conference with any person; to fix the price element of said Proposal or 
that of any other proposer, or to secure any advantages against any other proposer or any 
person interested in the proposed contract.

 

Signed: _______________________________ Date: _______________________

 

The above statements must be subscribed and sworn before a notary public.

 

Subscribed and sworn before me on the_______ day of _____________________, 2021.

 

Notary Public: ____________________________________________________________

 

Notary Seal (stamp)
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ATTACHMENT 5

PROOF OF INSURABILITY

 

PROPOSAL SUBMITTED BY:________________________________________________

                                                                 (Contractor Name)

 

ADDRESS:_____________________________________________________________

 

Being duly sworn, I do hereby acknowledge that I have read the insurance specifications 
herein and agree the above contractor is eligible for insurance per aforesaid specifications.

 

Subscribed and sworn before me on the _______ day of _____________________, 2021.

 

Signed:_________________________________________________________________

 

Date:___________________________________________________________________

 

Insurance Company:_______________________________________________________

 

Address:_________________________________________________________________

 

Notary Public:____________________________________________

 

Notary Seal (stamp)
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ATTACHMENT 6

HOLD HARMLESS CERTIFICATION

 

The Contractor agrees to indemnify, keep and save harmless District 230 and the Village of 
Orland Park, its Board of Education, agents, officials and employees against all injuries, 
judgments, costs and expenses that may accrue against District 230 and the Village of 
Orland Park in consequence of granting this contract or that may result from it, whether or 
not it will be alleged or determined the act was caused through negligence or omission of 
the Contractor or its employees, of the District or its employees arising from or incurred 
against the District in any such action, and will at its own expense discharge same.

 

The Contractor agrees to indemnify, keep and save harmless District 230 and the Village of 
Orland Park, its Board of Education, agents, officials and employees against all injuries, 
judgments, costs and expenses that may in any way accrue against District 230 and the 
Village of Orland Park in consequence of use by the Contractor’s employees of equipment 
owned, rented or leased by the District.

The Contractor understands and agrees that any insurance protection required by this 
contract, or otherwise provided by Contractor, will in no way limit the responsibility to 
indemnify, keep, save harmless and defend District 230 and the Village of Orland Park as 
herein provided.

 

For: _________________________________   By: ______________________________

                  (company name)                                            (signature)

Its: __________________________________     Date:____________________________

              (owner, president, partner, etc.)
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ATTACHMENT 7

INDIVIDUAL’S DRUG FREE WORK PLACE CERTIFICATION

 

Pursuant to 30 ILCS 580/1 et seq. (the “Drug Free Workplace Act”), the undersigned 
certifies to the Board of Education of District 230 and the Village of Orland Park, that 
he/she will not engage in the unlawful manufacture, distribution, dispensation, possession, 
or use of a controlled substance in the performance of this contract.  Failure to abide by 
this Individuals’ Drug Free Workplace Certification will subject the individual to the 
penalties set forth in Sections 6, 7, and 8 of the Drug Free Workplace Act.

 

NOTICE:  This Individual’s Drug Free Workplace Certification is to be completed by an 
individual directly responsible for the performance of a contract of $5,000 or more with the 
District.

 

Name:___________________________   Signature:________________________

                          (print)    

Date: _______________________
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ATTACHMENT 8

CONTRACTOR’S DRUG FREE WORKPLACE CERTIFICATION
 
Pursuant to 30 ILCS 580/1 et seq. (“Drug Free Workplace Act”), the undersigned certifies to the 
Board of Education of District 230 and the Village of Orland Park it will provide a drug-free 
workplace by:
1.     Publishing a statement:
a.     notifying employees that unlawful manufacture, distribution, possession, or use of a 
controlled substance, including cannabis, is prohibited in the Contractor’s workplace;
b.     specifying actions that will be taken against employees for violations of this prohibition;
c.     notifying employees that, as a condition of employment on this contract,  employees will:
                                      i.        abide by the terms of the statement,
                                     ii.        notify the Contractor of any criminal drug statute conviction for a 
violation occurring in the workplace, no later than five (5) days after such conviction.
2.     Establishing a drug-free awareness program to inform employees about:
a.     the dangers of drug abuse in the workplace;
b.     the Contractor’s policy of maintaining a drug-free workplace;
c.     available drug counseling, rehabilitation, and employee assistance programs;
d.     penalties that may be imposed upon employees for drug violations.
3.     Making it a requirement to give a copy of the statement in subsection “1” to each employee 
engaged in performance of the contract, and posting it in a prominent        workplace location.
4.     Notifying the District within ten days after receiving notice in subsection “1”, paragraph “C”, 
part “2”, from an employee, or otherwise receiving notice of such conviction.
5.     Imposing a sanction or requiring participation by a convicted employee, in a drug abuse 
rehabilitation program, as required by Section 5 of the Drug Free Workplace Act.
6.     If required, assisting employees in selecting drug counseling, treatment, and/or rehabilitation, 
and indicating a trained referral team is in place.
7.     Making a good-faith effort to maintain a drug-free workplace through implementation of 
Section 3 of the Drug Free Workplace Act.
 
Failure to abide by this Contractor’s Drug Free Workplace Certification will subject the contractor 
to penalties set forth in Sections 6, 7, and 8 of the Drug Free Workplace Act.
 
For:__________________________________ By:________________________________
                  (company name)                                                  (signature)
                                                           
Its:__________________________________ Date:______________________________
     (owner, president, partner, etc.)
 
NOTICE:  This Drug Free Workplace Certification must be completed by contractors with (25) or 
more employees at the time of contract:  or a department, division, or unit thereof, directly 
responsible for the performance of a contract of $5,000 or more with the District.
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ATTACHMENT 9

CERTIFICATE OF COMPLIANCE CRIMINAL BACKGROUND CHECKS/SEX OFFENDER DATABASE

The undersigned Contractor shall be responsible for conducting a criminal background check and a 
check of the Illinois Statewide Sex Offender Database as to all persons working within a school 
building or other indoor facility used for school purposes, and areas outside buildings and 
facilities, whether owned, leased or contracted by District 230 and the Village of Orland Park.  This 
includes all employees of the Contractor or any sub-contractor, all independent contractors, casual 
laborers, workers obtained through union halls or hiring halls, and all other individuals present on 
the School District’s Property at any time during the performance of the Contract.  No person shall 
be permitted to work on or within the School District’s property, when children are present, who: 
1)  has been convicted of any of the enumerated criminal or drug offenses found in 105 ILCS 
5/10-21.9(c), or  2) has been convicted, within seven (7) years of the date of this Certificate of 
Compliance, of any other felony under the laws of the State of Illinois or of any offense committed 
or attempted in any other state or against the laws of the United States that, if committed or 
attempted in the State of Illinois, would have been punishable as a felony under the laws of this 
State, or 3) is on the Illinois Sex Offender Database.  The Contractor must submit records directly 
to District 230 and the Village of Orland Park to verify that the criminal background/sex offender 
checks have been performed on all persons working on or within School District property.  All such 
records must be updated at least every twelve months.
The School District reserves the right to order the Contractor to remove any person from the 
School District’s work who the School District determines to be a threat to safety of students, 
School District employees, other workers, parents, visitors, or otherwise.  All workers must follow 
School District policies, regulations and rules as to building access and security.
 
Agreed and signed by:
 
Firm Name:________________________________                                                                    

Address:______________________________
 
________________________________                         ______________________.
     (Signature of Officer)                                                           (Title)
 
Subscribed and sworn before me
 
This __________  Day of _____________, 2021                       
 
Notary Seal (stamp)
 
______________________________                 ___________________                                     
(position)                                                        (date)        
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ATTACHMENT 10

BACKGROUND CHECK

  

District 230 requires all external vendors doing onsite work to complete a background 
check with Accurate Biometrics. The form is located here and will be expected to be 
completed for the vendor selected for the RFP. 

33

https://drive.google.com/open?id=1QyfHl_cttG4j0CaLipge51Mu6xYr5YYU


ATTACHMENT 11

CERTIFICATE OF PREVAILING WAGE PAYMENT

The Contractor, hereby certifies that all laborers, workers and mechanics performing work 
under the Contract shall not be paid less than the prevailing wage as found by the Illinois 
Department of Labor or the Board of Education, and that Contractor and all subcontractors 
shall in all other respects comply with the Prevailing Wage Act in carrying out work under 
the Contract. If, during the course of work under this Contract, the Department of Labor 
revises the prevailing rate of hourly wages to be paid under this Contract, Contractor shall 
have the sole responsibility and duty to ensure that the revised prevailing rate of hourly 
wages is paid by Contractor and all subcontractors to each worker to whom a revised rate is 
applicable. Revisions to the prevailing wage as set forth above shall not result in an 
increase in the Contract sum. Contractor shall protect, defend, indemnify and hold the 
School District harmless for any claims or demands made as a result of Contractor’s failure 
to comply with this certification.

 

 

By:_______________________________________

(Contractor’s Authorized Representative)

 

 

SUBSCRIBED and SWORN TO before me

 

 

This _____ day of __________________, 20_____.

 

 

______________________________________

NOTARY PUBLIC

 

Notary Seal (stamp)
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ATTACHMENT 12

BONDING

  

The undersigned agrees to furnish herewith, as required in the Terms and Conditions, a 
100% labor and Materials Performance Bond.

 

Proposer to indicate the name of the surety company to furnish the bond:

 

●      Surety Company _________________

 

●      Performance Bond Amount ________________________

 

Dollars ($__________________)
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